

**LIST OF RFP'S SUBMITTED TO OCDPW ON 10/9/14: RFP-DPW-009-2014**

**RFP – Architectural/Engineering Professional Services to Design for Government Office Building and Court Facility Building to Serve Orange County**

**\*All RFP's Require further review and evaluation to determine any exclusions, deletions, and/or additions.**

	FIRM NAME	TEAM MEMBERS	PROPOSAL	COMBINED PROPOSAL SAVINGS	COMMENTS	NOTES
1.			I. Govt Center: \$3,490,000.00  II. Court Facility: \$799,000.00  III. Total Combined Project: \$4,250,000.00  IV. Additional Services: -0-	I & II: \$4,289,000.00  III. <u>\$4,250,000.00</u>  \$ 39,000.00		
2.			I. Govt Center: \$2,335,000.00  II. Court Facility: \$1,400,000.00  III. Total Combined Project: \$3,200,000.00  IV. Additional Services: -0-	I & II: \$3,735,000.00  III. <u>\$3,200,000.00</u>  \$ 535,000.00		
3.			I. Govt Center: \$3,800,000.00  II. Court Facility: \$1,750,000.00  III. Total Combined Project: \$4,500,000.00  IV. Additional Services: -0-	I & II: \$5,550,000.00  III. <u>\$4,500,000.00</u>  \$1,050,000.00		

**\*All RFP's Require further review and evaluation to determine any exclusions, deletions, and/or additions.**

	FIRM NAME	TEAM MEMBERS	PROPOSAL	COMBINED PROPOSAL SAVINGS	COMMENTS	NOTES
4.			I. Govt Center: \$2,580,000.00  II. Court Facility: \$1,390,000.00  III. Total Combined Project: \$3,575,000.00  IV. Additional Services: See Attached Billing Rate Schedule	I & II: \$3,970,000.00  III. <u>\$3,575,000.00</u>  \$ 395,000.00		
5.			I. Govt Center: \$2,800,000.00  II. Court Facility: \$1,100,000.00  III. Total Combined Project: \$3,500,000.00  IV. Additional Services: -0-	I & II: \$3,900,000.00  III. <u>\$3,500,000.00</u>  \$ 400,000.00		No Bond (\$500.00)
6.			I. Govt Center: \$1,875,000.00  II. Court Facility: \$625,000.00  III. Total Combined Project: \$2,500,000.00  IV. Additional Services: -0-	I & II: \$2,500,000.00  III. <u>\$2,500,000.00</u>  \$ -0-		